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CONTRACT ADDENDUM NO. 1     
April 25, 2025 
 
HTK Architects 
900 S Kansas Avenue 
Topeka, Kansas 66612 
Contact:  Russ Arfmann (rja@htkarchitects.com) 
Telephone:  785-266-5373 
 

NOTICE TO ALL BIDDERS FOR THE: 

Topeka & Shawnee County Public Library 
Parking Lot Improvements 
HTK Project No.:  2001.01-018 
 
The following are changes in the previously issued plans and specifications and supersede conflicting information 
so included. When a change is made affecting a part of a drawing or specification, the balance of that drawing or 
specification shall remain unchanged. Bidders must acknowledge receipt of this addendum in the space provided 
on the Bid Form.  Failure to do so may subject Bidder to disqualification. The Contract Addendum is a part of the 
Contract Bid Documents and Construction Documents and shall govern in the performance of the Work.  
 

SPECIFICATIONS: 

Article 1-1: GENERAL: 
1. Prebid meeting notes and attendance sheets are enclosed. (3 Pages) 
2. Working hours may not start before 7AM. 

 
 

 

DRAWINGS: 

 
None 
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900 S. Kansas Ave., Suite 200  •  Topeka, KS 66612  •  P 785.266.5373  •  htkarchitects.com 

 

PRE-BID CONFERENCE – MEETING AGENDA NOTES 
 

I. Introductions and Attendance 
A. Please sign the attendance sheet 

 
B. Introductions:  

a. Owner: Thad Hartman, Library Project Coordinator & Joe Hobbs, Facilities 
b. UEG: Steve LaCasse 
c. HTK: Russell Arfmann 

 
II. Data Confirmation  

A. Bid Receiving: Wednesday, May 7, 2025, 2:00 PM 
 

B. Bids shall be submitted by Mail, delivery or email: 
a. Mail to: Thad Hartman 

Chief of Staff 
  TOPEKA & SHAWNEE COUNTY PUBLIC LIBRARY  
  1515 S.W. 10th Avenue 
  Topeka, KS 66604-1374 
  P: 785-580-4481 

b. Email to thartman@tscpl.org  and copy rja@htkarchitects.com  
1. Email subject: Parking Lot Improvements Bid 

c. Bid Opening Place: Microsoft Teams attendance online or call 1-347-991-6844 
1.  Meeting ID: 295 750 003 794 
2. Conference ID: 263897296# 
3.  Password: HY7Xo6yq 
4. Attendance is not required.  

1. Send Russell a request for the outlook invite if you'd like the invite added to your 
calendar for this Microsoft Teams meeting.  
 

C. Plan-holders available at Topeka and Shawnee County Public Library Website: 
a. http://tscpl.org/about/request-for-proposals  
b. Bid Results:  on or before May 16, 2025 (via email)  

 
D. Known Addendum Items:  
  1. Pre-Bid Minutes 

 
D. Bid Security: 5% of base bid – payable to: Topeka and Shawnee County Public Library 

 
F. Send questions to: 

 Project Coordinator Thad Hartman, Community & Strategic Services Manager 
 785-580-4511 thartman@tscpl.org 
 AND / OR 
 Russell Arfmann, HTK Architects 
 785-266-5373 rja@htkarchitects.com  
Questions to be submitted in writing by April 30, 2025. 

 
G. Sales Tax: the project is tax exempt. Specs say to include Sales Tax??? 
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III. Project Overview – UEG 
A. Parking Lot Improvements – UEG 

a. The work includes demolition and replacement of existing concrete drive lanes of the parking 
lot on the south side of the Library and replacement of damaged curb and guttering. 
 

B. Alternates – UEG 
a. Alternate #1 - Provide new Roadway inlet and connection to existing storm inlet at NW drive 

entrance as indicated on drawings. 
 

b. Alternate #2 - Mill and overlay existing asphalt parking.  Clean and seal existing cracking.  
Replace damaged curb and gutter as indicated on the drawings. 

 
c. Alternate #3 - Mill and overlay existing asphalt parking.  Clean and seal existing cracking.  

Replace damaged curb and gutter as indicated on the drawings. 

  
IV. Project Scheduling/Phasing/Staging  

A. Project Start Up: Upon final legal approval of the contract. 
Start at the end of summer reading program – August 4, 2025 

 
B. Substantial Completion Date:  

1.  Substantial completion by October 3, 2025. 
 

C.  Work hours: Construction activities may take place during normal hours of operation for the library. 
But as this is a library, loud activities such as saw cutting or messy activities like pouring concrete 
that would require extensive temporary flooring and any shutdowns shall occur when the library is 
not in operation. Please do not start work before 7am. 

  
D. Staging: Location shall be coordinated with the library.  
  
 

 
V. Questions and Comments  
 

• The coarse aggregate for all concrete shall be granite, quartzite or trap rock. 

• PG 70-28 Asphalt Binder shall be used in all asphalt surface courses. 

• Book return island remains. Curb is to be replaced as part of base bid. 

• Erosion control as part of scope of work, inlet protection. 

• City of Topeka requires Site Construction Activity Permit. 

• Striping, Paint, etc by Contractor. 
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 •  •  •  

Attendee Name Company Name E-mail 

 

Russell Arfmann 

 

HTK Architects 

 

rja@htkarchitects.com 

 

Thad Hartman 

 

TSCPL 

 

thartman@tscpl.org 

 

Madeline Stafford 

 

HTK Architects 

 

mms@htkarchitects.com 

 

Duane Payne 

 

Bettis Asphalt 

 

dpayne@bettisasphalt.com 

 

Steve LaCasse 

 

UEG 

 

slacasse@unitedeng.com 
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